Combined Bidder Activity Summary Report - January 2014
(Projects bid opened from July 2012 to December 2014, as of 02/10/2014)

No. of
Number of Projects No. of No. of No. of Projects Percent of
Avg. Number | Projects Bid [Under 10% of | Projects in |Projects Over|Within 110% of | Projects Within
Bid Month-YR Engineer's Estimate Low Bid Low Bid vs. EE of Bidders Opened EE +10% of EE 10% of EE EE +10% of EE
Jul-12 $324,344,705 $282,585,115 -12.9% 5.6 28 15 9 4 24 32.1%
Aug-12 $376,864,727 $330,982,461 -12.2% 5.8 25 14 7 4 21 28.0%
Sep-12 $510,608,480 $465,296,643 -8.9% 5.9 34 16 16 2 32 47.1%
Oct-12 $783,252,993 $703,867,617 -10.1% 5.6 44 25 9 9 34 20.5%
Nov-12 $205,996,004 $185,618,568 -9.9% 6.1 31 14 13 4 27 41.9%
Dec-12 $94,032,651 $87,155,582 -7.3% 75 20 7 9 4 16 45.0%
Jan-13 $115,138,540 $105,448,174 -8.4% 8.2 32 15 12 5 27 37.5%
Feb-13 $63,553,978 $60,906,337 -4.2% 75 35 9 23 4 32 65.7%
Mar-13 $86,258,664 $80,216,997 -7.0% 6.9 43 17 21 5 38 48.8%
Apr-13 $125,885,500 $122,939,214 -2.3% 5.4 76 26 37 13 63 48.7%
May-13 $148,547,034 $142,415,485 -4.1% 5.5 59 20 30 9 50 50.8%
Jun-13 $33,084,358 $32,859,583 -0.7% 51 16 6 8 2 14 50.0%
Jul 12 to Jun 13 $2,867,567,633 $2,600,291,774 -9.3% 6.2 443 184 194 65 378 43.8%
Jul-13 $101,578,652 $102,192,668 0.6% 4.9 14 7 3 4 10 21.4%
Aug-13 $67,879,300 $61,238,911 -9.8% 6.0 20 9 8 3 17 40.0%
Sept-13 $204,165,819 $173,258,066 -15.1% 6.9 26 18 5 3 23 19.2%
*Oct-13 $162,182,346 $146,432,320 -9.7% 53 29 10 16 3 26 55.2%
*Nov-13 $165,502,932 $144,277,481 -12.8% 7.5 15 8 6 1 14 40.0%
Dec-13 $124,415,660 $119,060,556 -4.3% 6.9 13 4 6 3 10 46.2%
Jan-14 $140,813,435 $135,464,506 -3.8% 7.6 28 13 10 5 23 35.7%
Feb-14
Mar-14
Apr-14
May-14
Jun-14
Jul 12 to June 14 $966,538,145 $881,924,507 -8.8% 6.4 145 69 54 22 123 37.2%
Total $3,834,105,778 $3,482,216,281 -9.2% 6.2 588 253 248 87 501 42.2%
Note: 1) """, numbers may be different from that in the previous report due to bid rank change(s); 2) Rejected projects are not included in calculations.
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